NOTICE TO CONTRACTORS

CALL ORDER 200

FEDERAL PROJECT NO. NH-75-2(173)

LOCATION: US-75, PLATTSMOUTH-BELLEVUE, PLATTE RIVER & SOUTH
COUNTIES: CASS SARPY

The Nebraska Department of Roads will receive sealed bids in Room 104
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on
January 19, 2012. At that time the bids will be opened and read for
GRAD WALL CONC PAVE CULV SEED BR GDRL FENCE ELEC SIGN

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR

WHO IS QUALIFIED FOR: BRIDGES GENERAL (ALL CLASSES)
Length: 3.8 MILES
START DATE 04/02/2012 CALENDAR DAYS 1315

Price Range $ 50,000,000 to $ 80,000,000
THIS PROJECT CONTAINS A DBE GOAL OF 5.0 %

Plans and specifications may be seen beginning October 11, 2011 at the Lincoln
Central Office and October 17, 2011 at the District Engineer's Office at OMAHA

Additional letting information may be found at the Nebraska Department of Roads
Web Site at http://www.dor.state.ne.us/letting/.

This project is funded under the Federal-Aid Highway Act, all appropriate Federal
requirements will apply.

INFORMATIONAL PROPOSAL EACH $ 5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS) 872 SHEETS $ 218.00
CROSS SECTIONS (SHEETS X1 THRU X309) 309 SHEETS $ 77.25
STANDARD PLANS 49 SHEETS $ 12.25
SHEET NO.
PLAN CONTROL NUMBER 21849H - PROJECT NO. NH-75-2(173)
1 TITLE PAGE
2 INDEX OF SHEETS
2-S1 - 2-S6 SUMMARY OF QUANTITIES
PLAN CONTROL NUMBER 21849A - PROJECT NO. NH-75-2(163)
2-T1 - 2-T4 TYPICAL CROSS SECTIONS
2-K1 - 2-K6 SUMMARY OF SOILS & GEOTECHNICAL INFORMATION
2-W1 - 2-W10 WETLANDS
2-H1 - 2-H14 HORIZONTAL ALIGNMENT & ORIENTATION
2-N1 - 2-N7 GENERAL INFORMATION
2-L1 - 2-L10 GEOMETRICS
2-L11 - 2-L13 JOINTS
2-1L14 - 2-L17 GRADES
2-1L18 GRADING DETAILS
2-1L19 - 2-L40 CONSTRUCTION, DRAINAGE, REMOVAL
2-L41 - 2-L45 EROSION CONTROL
2-1L46 FENCING
2-L47 - 2-1L48 ROADWAY OBLITERATION PLAN
3 - 25 PLAN & PROFILE SHEETS
26 - 32 SIGN LOCATION PLAN
33 - 35 TRAFFIC SIGNAL PLAN
36 PAVEMENT MARKING PLAN
37 TYPICAL PAVEMENT MARKING PLAN--5" PAVEMENT MARKING
38 - 46 ROADWAY LIGHTING PLANS
47 - 60 DRAINAGE STRUCTURE CROSS SECTIONS
61 - 80 SPECIAL PLAN 1 PRESTRESSED CONCRETE GIRDER BRIDGE (NU2000)
STA. 2031+29.19
81 - 101 SPECIAL PLAN 2 WELDED STEEL PLATE GIRDER BRIDGE
STA. 2031+29.19
102 - 137 SPECIAL PLAN 3 WELDED PLATE GIRDER BRIDGE

STA. 2023+21.50



138 - 139 SPECIAL PLAN 1C 8' X 5' TWIN SPAN
RC BOX CULVERT
STA. 2045+32.00

140 - 141 SPECIAL PLAN 2C 12' X 12' TRIPLE SPAN
RC BOX CULVERT
STA. 2077+56.00

142 - 144 SPECIAL PLAN 3C 5' X 6' SINGLE SPAN
RC BOX CULVERT
STA. 2082+60.00 LT

145 - 146 SPECIAL PLAN 4C 10' X 7' TRIPLE SPAN
RC BOX CULVERT
STA. 502+402.00

147 - 148 SPECIAL PLAN 5C 10' X 7' TRIPLE SPAN
RC BOX CULVERT
STA. 808+79.00

149 - 155 SPECIAL PLAN 6C 7' X 6' SINGLE SPAN
RC BOX CULVERT
STA. 4017+53.00

156 - 157 SPECIAL PLAN 7C 12' X 12' TRIPLE SPAN
RC BOX CULVERT
STA. 8021+74.00

158 - 159 SPECIAL PLAN 8C 8' X 6' TRIPLE SPAN
RC BOX CULVERT
STA. 3022+96.00

160 - 161 SPECIAL PLAN 9C DOUBLE GRATE INLET
162 - 164 SPECIAL PLAN 10C 5 BAR GRATE INLET
165 - 166 SPECIAL PLAN 11C CONCRETE HEADWALL WITH AUTOMATIC

FLOOD CONTROL GATE
STA. 2502+05.00

167 SPECIAL PLAN 12C CONCRETE COLLAR
STA. 1397+90.00
168 - 177 SPECIAL PLAN 13C GUARDRAIL PLAN
178 - 185 SPECIAL PLAN 14C SOLDIER PILE PLAN
186 SPECIAL PLAN 15C EROSION CHECKS (ALL TYPES)
& FABRIC SILT CHECKS
187 - 188 SPECIAL PLAN 16C TEMPORARY SILT CHECKS
189 - 190 SPECIAL PLAN 17C SAFETY SLOPED END SECTIONS
(CORRUGATED METAL & CONCRETE PIPE)
191 - 192 SPECIAL PLAN 18C GEOGRID WELDED WIRE WALL

PLAN CONTROL NUMBER 21849E - PROJECT NO.NH-75-2(167)

2-T1 - 2-T5 TYPICAL CROSS SECTIONS

2-K1 - 2-K9 SUMMARY OF SOILS & GEOTECHNICAL INFORMATION
2-Wl - 2-W1l0 WETLANDS

2-H1 - 2-H16 HORIZONTAL ALIGNMENT & ORIENTATION

2-N1 - 2-N8 GENERAL INFORMATION

2-N9 - 2-N10 GENERAL INFORMATION--MILLED RUMBLE STRIPS
2-P1 - 2-P74 PHASING PLANS

2-L1 - 2-L10 GEOMETRICS

2-L11 - 2-1L18 JOINTS

2-L19 - 2-L25 GRADES

2-1L26 - 2-148 CONSTRUCTION, DRAINAGE, REMOVAL

2-L49 - 2-L55 EROSION CONTROL

2-1L56 - 2-L60 FENCING

3 - 27 PLAN & PROFILE SHEETS

28 - 31 TRAFFIC SIGNAL PLAN

32 - 48 SIGNING PLANS

49 PAVEMENT MARKING PLAN

50 TYPICAL PAVEMENT MARKING PLAN--5" PAVEMENT MARKING
51 TYPICAL PAVEMENT MARKING PLAN--INTERSTATE/EXPRESSWAY
52 - 68 ROADWAY LIGHTING PLANS

69 - 83 EARTHWORK DATA SHEETS

84 - 117 DRAINAGE STRUCTURE CROSS SECTIONS

118 - 154 SPECIAL PLAN 1 WELDED PLATE GIRDER BRIDGE

STA. 1375+45.00



155 - 182 SPECIAL PLAN 2 WELDED PLATE GIRDER BRIDGE
STA. 1408+57.10

183 - 210 SPECIAL PLAN 3 NU-1600 GIRDER BRIDGE
STA. 1408+38.15

211 - 238 SPECIAL PLAN 4 WELDED PLATE GIRDER BRIDGE
STA. 1407+76.14

239 - 268 SPECIAL PLAN 5 NU1600 CONCRETE GIRDER BRIDGE
STA. 1407+95.09

269 - 284 SPECIAL PLAN 6 CONCRETE SLAB BRIDGE
STA. 1425+25.00

285 - 293 SPECIAL PLAN 7 BRIDGE REPAIR
STA. 1454+15.12 LT

294 - 337 SPECIAL PLAN 8 STEEL WELDED PLATE GIRDER BRIDGE
STA. 1454+15.12

338 - 345 SPECIAL PLAN 1C 10' X 10' SINGLE SPAN

RC BOX CULVERT
STA. 1323+95.00 LT
346 - 347 SPECIAL PLAN 2C 10' X 7' TRIPLE SPAN
RC BOX CULVERT
STA. 1396+10.00
348 - 349 SPECIAL PLAN 3C 10' X 10' TRIPLE SPAN
RC BOX CULVERT
STA. 1414+25.00

350 SPECIAL PLAN 4C GRATE INLET
351 SPECIAL PLAN 5C AREA INLET
352 - 353 SPECIAL PLAN 6C DOUBLE GRATE INLET
354 SPECIAL PLAN 7C 5-BAR AREA GRATE INLET
STA. 3500+48.50
355 - 356 SPECIAL PLAN 8C 5-BAR GRATE INLET WITH CURBS
357 - 374 SPECIAL PLAN 9C GUARDRAIL PLAN
375 SPECIAL PLAN 10C EROSION CHECKS (ALL TYPES)
AND FABRIC SILT CHECKS
376 - 377 SPECIAL PLAN 11C TEMPORARY SILT CHECKS
378 - 379 SPECIAL PLAN 12C CONCRETE PROTECTION BARRIER
380 - 384 SPECIAL PLAN 13C CONCRETE RETAINING WALL
STA. 1406+41.27
385 SPECIAL PLAN 14C INERTIAL BARRIER SYSTEM
R1 - R18 RIGHT-OF-WAY SHEETS - NH-75-2(163) & NH-75-2(167)
X1 - X309 ROADWAY CROSS SECTIONS - NH-75-2(163) & NH-75-2(167)

STANDARD PLANS

108-R4 SUPERELEVATION PLAN FOR CONCRETE AND
BITUMINOUS SURFACING

109-R2 SUPERELEVATION PLAN FOR GRAVEL SURFACING

301-R10 (3 SHEETS) PAVEMENT DETAILS

309 MAILBOX SUPPORT POST

329-R9 (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT

403-R2 (2 SHEETS) BENDS AND BREAKS FOR CONCRETE
BOX CULVERTS

404-R3 CONTROL JOINTS FOR CONCRETE BOX CULVERTS

410-R3 (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES

411 (4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS
FOR CONCRETE PIPE

425-R4 COLLARS AND ELBOWS FOR CONCRETE PIPES

428-R3 CONCRETE PLUGS AND FIELD PIPE TAP DETAILS

435-R1 (3 SHEETS) MANHOLE

443-R8 (2 SHEETS) CURB INLETS AND JUNCTION BOX

501-R5 (3 SHEETS) EROSION CONTROL

502 SILT FENCE DETAILS

710-R4 (2 SHEETS) FENCE DETAILS

804 PRECAST CONCRETE R.O.W. MARKER

901-R9 HIGHWAY DELINEATORS

902-R1 HIGHWAY DELINEATORS FOR RAMP AND GORE LOCATIONS

910-R2 SIGNAL FACE CONFIGURATION

911-R1 SIGNAL MOUNTING

912-R4 TRAFFIC SIGNAL POLE DETAILS



914-R6 PULL BOX DETAIL

920-R5 (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
921-R5 (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
922-R8 (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING

923 TRAFFIC CONTROL--ROAD CLOSURE

924 (3 SHEETS) TYPICAL URBAN TRAFFIC CONTROL PLAN

Quantities shown herein are FOR INFORMATION ONLY and
should not be used for bidding purposes. The Department
reserves the right to change these quantities without notice.

GROUP 1 GRADING

MOBILIZATION LUMP LUMP
GENERAL CLEARING AND GRUBBING LUMP LUMP
EXCAVATION 362,266 CY
EXCAVATION, BORROW 1,786,111 CY
WATER 4,297 MGAL
RIGHT-OF-WAY MARKERS 81 EACH
RE-ESTABLISH PROPERTY CORNER 119 EACH
RIPRAP FILTER FABRIC 48 SY
FILTER FABRIC 2,873 SY
REMOVE PAVEMENT 109,108 SY
REMOVE ASPHALT SURFACE 56,189 SY
REMOVE DRIVEWAY 1,822 SY
REMOVE WALK 41 SY
REMOVE CURB 275 LF
REMOVE RETAINING WALL 1 EACH
REMOVE FLUME 2 EACH
REMOVE SCALE 1 EACH
AT STA. 1423+57 RT.
REMOVE BUILDING 1 EACH
AT STA. 1423+57 RT.
REMOVE BUILDING 1 EACH
AT STA. 8010+94 RT.
REMOVE BUILDING 1 EACH
AT STA. 8011+65 RT.
CLEAR TRACT 1 EACH
AT STA. 1335+44 TO STA. 1337+42 RT.
CLEAR TRACT 1 EACH
AT STA. 1381445 TO STA. 1398+37 LT.
CLEAR TRACT 1 EACH
AT STA. 1393433 TO STA. 1401+33 LT.
CLEAR TRACT 1 EACH
AT STA. 1406+43 TO STA. 1413+86 RT.
CLEAR TRACT 1 EACH
AT STA. 1407431 TO STA. 1409+11 RT.
CLEAR TRACT 1 EACH
AT STA. 1444423 TO STA. 1448+40 LT.
CLEAR TRACT 1 EACH
AT STA. 2017+71 LT. TO STA. 2019+66 RT.
18" DRIVE PIPE 2,3,4,5,6,7 OR 8 248 LF
24" DRIVE PIPE 2,3,4,5,6,7 OR 8 422 LF
48" RD EQUIV DRIVE PIPE 2 394 LF
SOIL GRID CONFINEMENT SYSTEM 99,396 SF
CAST IRON GRATE & FRAME 13,170 LB
REMOVE & SALVAGE FES 1 EACH
REMOVE STRUCTURE 1 EACH
AT STA. 8012+50 RT.
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL 844 CY
47B-3000 CONC FOR INLET & JUNCTION BOXES 87 CY
47B-3000 CONC FOR CONCRETE CO 1 Cy
RE-STEEL FOR INLET & JCT BOX 5,260 LB
EPOXY RE-STEEL FOR INLET & JCT. BOX 653 LB
RE-STEEL FOR COLLARS 63 LB
15" FLARED-END SECTION 1 EACH
18" FLARED-END SECTION 30 EACH

36" FLARED-END SECTION 1 EACH



18" METAL FLARED-END SECTION
24" METAL FLARED-END SECTION
INSTALL 36" CONC FES
CULVERT SANDFILL
JACKING 48" CULV PIPE, 2 CLASS IV
ROCK RIPRAP, TYPE B
ROCK RIPRAP, TYPE C
REMOVE GUARDRAIL
REMOVE SIGN STRUCTURE

AT STA. 1279483 LT.
GRANULAR FILL
COVER CROP SEEDING
EROSION CONTROL, CLASS 1B
EROSION CONTROL, CLASS 1C
EROSION CONTROL, CLASS 1D
EROSION CONTROL, CLASS 1E
EROSION CONTROL, CLASS 1F
EROSION CONTROL, CLASS 2A
EROSION CONTROL, CLASS 2B
EROSION CONTROL, CLASS 2C
OPEN WEAVE TEXTILE, TYPE C
EROSION CHECKS, TYPE 1D
EROSION CHECKS, TYPE 1E
EROSION CHECKS, TYPE 1F
EROSION CHECKS, TYPE 2A
EROSION CHECKS, TYPE 2B
EROSION CHECKS, TYPE 2C
EROSION CHECKS, TYPE SYNTHETIC
EROSION CHECKS, TYPE WATTLE
EROSION CHECKS, TYPE LOW PROFILE
FABRIC SILT FENCE-LOW POROSITY

36"

CULV

PIPE 2

48" CULV PIPE 2 CLASS IV

8" CULV PIPE 5

18" CULV PIPE 5

15" CULV PIPE 2,7,8

18" CULV PIPE 2,5,7

12" CULV PIPE 2,5,7,

15" CULV PIPE 2,5,7,

18" CULV PIPE 2,5,7,

36" CULV PIPE 2,5,7,

18" STORM SEWER PIPE 1,7,8

18" STORM SEWER PIPE 3,4,5 OR 6

24" STORM SEWER PIPE 3,4,5,6

18" STORM SEWER PIPE 5

18" STORM SEWER PIPE 1,5,7 OR 8

18" STORM SEWER PIPE 1,5 OR 7
GROUP 1A SOLDIER PILE WALL

MOBILIZATION

PRECAST CONC PLANK
SOLDIER PILE
TIEBACKS
DRAINAGE MATTING
CONC CLASS 47B-4000
FOR RETAINING WALL
RE-STEEL FOR RETAINING WALL
SHOTCRETE

GROUP 1B CONCRETE RETAINING WALL AT STA.

MOBILIZATION
INTERLOCKING CONCRETE PAVER BLOCK
47B-3000 CONC FOR RETAINING WALL

EPOXY COATED RE-STEEL FOR RETAINING WALL

SUBSURFACE DRAINAGE MATTING
HP 12"X53# STEEL PILING

19

27

104

54
14,590
13,003

1,130
256
6,019
166,964
29,165
3,615
9,678
6,318
1,960
9,162
3,707
408
132
323
203
119
238
1,272
2,947
273
26,865
21

104
1,820
211

80

84

57

73

99

273
1,456
730

90
1,330
485

69

LUMP
LUMP
300
10

192

1406+41.27

LUMP
4,005
497
69,343
270
2,230

EACH
EACH
EACH
CY
LF
TON
TON
LF
EACH

CY
ACRE
SY
SY
SY
SY
SY
SY
SY
SY
SY
BALE
BALE
BALE
BALE
BALE
BALE
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF

LUMP
LUMP
LF
EACH
SY
CY

LB
SY

LUMP
SF
CY
LB
SY
LF



4' CHAIN-LINK FENCE
GRANULAR BACKFILL

GROUP 3 CONCRETE PAVEMENT

PERMANENT PAVEMENT MARKING PAINT
MOBILIZATION
DELINEATOR, TYPE I
DELINEATOR, TYPE II
DELINEATOR, TYPE III
INSTALL CHEVRONS
CRUSHED ROCK EMBEDMENT
CRUSHED ROCK EMBEDMENT

TYPE A
CRUSHED ROCK SURFACE COURSE
CRUSHED ROCK SURFACE COURSE

TYPE A
CRUSHED ROCK SURFACE COURSE

TYPE B
MAILBOX POST
CONC 47B-3000 SIDEWALKS
CONC 47B-3000 MEDIAN SURFACING
CONC CLASS 47B-3500 DRIVEWAY 5"
CONC CLASS 47B-3500 DRIVEWAY 7"
CONC 47B-3500 DRIVEWAY
CONC 47B-3500 DRIVEWAY 9"
7" CONC PVMT 47B-3500
9" CONC PVMT, 47B-3500
9" DOWELED CONC PVMT, 47B-3500
10" CONC PVMT, 47B-3500
10" DOWELED CONC PVMT, 47B-3500
TEMPORARY SURFACING

o"
CONC SMOOTHNESS TESTING
12" PERMANENT PVMT MARKING, PAINT
5" WHT WET RFLC POLY PVMT MRKING, GVD
5" WHT WET RFLC POLY PVMT MRKING
12" YEL WET RFLC POLY PVMT MRKNG
5" YEL WET RFLC POLY PVMT MRKING, GVD
5" YEL WET RFLC POLY PVMT MRKING
12" WHT WET RFLC PRF PVMT MKNG T4 GVD
HYDRATED LIME FOR ASPHALT MIXTURES
FOUNDATION COURSE

4"
GRANULAR SUBDRAIN
STABILIZED SUBGRADE

TYPE FLY ASH
ASPH CONC, TYPE SP4 SPECIAL(0.5)
PLACE ASPH CONC FOR DRIVE & INTER
SURFACING 6"
PERF GRADED BINDER (64-34)
PREP OF INTER & DRIVE
TACK COAT
WATER
EARTH SHOULDER CONSTRUCTION
MEDIAN CONSTRUCTION
SUBGRADE PREPARATION
COLD MILLING, CLASS 3
RUMBLE STRIPS, CONCRETE
SURFACE UNDER GUARDRAIL
FLY ASH
RAP INCENTIVE PAYMENT

GROUP 4 CULVERTS
MOBILIZATION

REMOVE INLET
CAST IRON COVER & FRAME

339
1,300

71,050
LUMP

127

69

100

32

14,228

3,714

1,778
387

387

24
35
9,088
299

327

922
1,503
3,134
5,444
46,424
3,633
121,197
34,415

LUMP
1,045
56,400
1,950
650
42,900
3,850
1,600
126
211,828

321
156,251

12,670
1,907
31,508
633
4,958
2,890
1,015
984

59
82,035
256
389
1,389
5,737
21,539

LUMP

375

CY

LF
LUMP
EACH
EACH
EACH
EACH
SY
SY

TON
TON

TON

EACH
SY
SY
SY
SY
SY
SY
SY
SY
SY
SY
SY
SY

LUMP
LF
LF
LF
LF
LF
LF
LF
TON
SY

EACH
SY

TON
SY
SY
TON
SY
GAL
MGAL
STA
STA
SY
SY
STA
SY
TON
EACH

LUMP
EACH
LB



CAST IRON GRATE & FRAME 6,288

CAST IRON RING & COVER 690
MANHOLE 1
AT STA. 1702427 RT.
MANHOLE 1
AT STA. 1905+40 LT.
REMOVE FLARED- END SECTION 23
REMOVE & SALVAGE FES 8
REMOVE HEADWALLS FROM CULV 21
REMOVE SEWER PIPE 264
PREPARATION OF STRUCTURE 1
AT STA. 1323495
PREPARATION OF STRUCTURE 1
AT STA. 1397489
PREPARATION OF STRUCTURE 1
AT STA. 2082+60
REMOVE STRUCTURE 1
AT STA. 1395+67 RT.
REMOVE STRUCTURE 1
AT STA. 1397489
REMOVE STRUCTURE 1
AT STA. 1415433
REMOVE STRUCTURE 1
AT STA. 1415433 RT.
REMOVE STRUCTURE 1
AT STA. 2078424
REMOVE STRUCTURE 1
AT STA. 2081404 RT
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL 4,065
EXCAVATION FOR BOX CULVERTS 537
47B-3000 CONC FOR HDWL 1
47B-3000 CONC FOR BOX CULV 865
47B-3000 CONC FOR INLET & JUNCTION BOXES 34
47B-3000 CONC FOR CONCRETE CO 2
RE-STEEL FOR HEADWALL 147
RE-STEEL FOR BOX CULVERT 84,357
RE-STEEL FOR INLET & JCT BOX 2,610
RE-STEEL FOR COLLARS 356
36" AUTO. FLOOD CONTROL GATE 1
18" FLARED-END SECTION 5
24" FLARED-END SECTION 7
36" FLARED-END SECTION 2
48" RD EQUIV SAFETY SLOPED END SECTION 1
18" METAL FLARED-END SECTION 2
24" METAL FLARED-END SECTION 3
36" METAL FLARED-END SECTION 6
INSTALL 24" METAL F.E.S. 2
60" RND EQUIV MTL PIPE FES 1
18" CONCRETE FLARED-END SECTION 2
24" CONCRETE FLARED-END SECTION 3
36" CONCRETE FLARED-END SECTION 2
42" CONCRETE FLARED-END SECTION 4
48" CONCRETE FLARED-END SECTION 4
60" CONCRETE FLARED-END SECTION 8
INSTALL 36" RD EQUIV CONC FES 6
24" RND EQUIV CONCRETE FES 2
30" RND EQUIV CONCRETE FES 4
36" RND EQUIV CONCRETE FES 8
48" RND EQUIV CONCRETE FES 1
60" RND EQUIV CONCRETE FES 2
CULVERT SANDFILL 249
JACKING 24" CULV PIPE, 2 CLASS IV 83
JACK 36" CULV PIPE 2 CLASS IV 67
JACKING 60" CULV PIPE, 2 CLASS V 188
AREA INLET SEDIMENT FILTER 60
18" CULV PIPE 2 51
24" CULV PIPE 2 8

36" CULV PIPE 2 62

LB
EACH

EACH

EACH
EACH
EACH
LF

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

CY
CY
CY
CY
CY
CY
LB
LB
LB
LB
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
CY
LF
LF
LF
EACH
LF
LF
LF



42" CULV PIPE 2
48" CULV PIPE 2

36" RD EQUIV CULV PIPE 2 CLASS IV
60" RD EQUIV CULV PIPE 2 CLASS IV

24" RD EQUIV CULV PIPE 2

30" RD EQUIV CULV PIPE 2

36" RD EQUIV CULV PIPE 2

48" RD EQUIV CULV PIPE 2

24" CULV PIPE 2 CLASS 1V

36" CULV PIPE 2 CLASS IV

42" CULV PIPE 2 CLASS IV

48" CULV PIPE 2 CLASS IV

60" CULV PIPE, 2 CLASS IV
60" CULV PIPE, 2 CLASS V

24" CULV PIPE 5

36" CULV PIPE 5

60" RD EQUIV CULV PIPE 5

36" CULV PIPE 3,4,5

12" CULV PIPE 2
18" CULV PIPE 2,
24" CULV PIPE 2
36" CULV PIPE 2

15" STORM SEWER 1,7,8
18" STORM SEWER PIPE 1,7,8
24" STORM SEWER PIPE 1,7,8
18" STORM SEWER PIPE 3,4,5
12" STORM SEWER PIPE 8

GROUP 4A CULVERT AT STA.

MOBILIZATION
REMOVE STRUCTURE

AT STA. 1396+80
EXCAVATION FOR BOX CULVERTS
47B-3000 CONC FOR BOX CULV
RE-STEEL FOR BOX CULVERT

GROUP 4B CULVERT AT STA.

MOBILIZATION

EXCAVATION FOR BOX CULVERTS
47B-3000 CONC FOR BOX CULV
RE-STEEL FOR BOX CULVERT

GROUP 4C CULVERT AT STA.

MOBILIZATION

EXCAVATION FOR BOX CULVERTS
47B-3000 CONC FOR BOX CULV
RE-STEEL FOR BOX CULVERT

GROUP 4D CULVERT AT STA.

MOBILIZATION

EXCAVATION FOR BOX CULVERTS
47B-3000 CONC FOR BOX CULV
RE-STEEL FOR BOX CULVERT
18" STORM SEWER PIPE 1,7,8

GROUP 4E CULVERT AT STA.

MOBILIZATION

EXCAVATION FOR BOX CULVERTS
47B-3000 CONC FOR BOX CULV
RE-STEEL FOR BOX CULVERT

1396+10

502+02

808+79

1414+25

3022+96

152
62
191
222
58
192
175
131
144
125
155
251
588
308
208
108
30
154
92
86
158
31
365
979
50
56
48

LUMP

1,265
490
51,579

LUMP
347
539
48,506

LUMP
481
1,043
72,083

LUMP
7,137
1,581

139,973
34

LUMP
61
166
16,855

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF

LUMP
EACH

CY
CY
LB

LUMP
CY
CY
LB

LUMP
CY
CY

LUMP
CY
CY
LB
LF

LUMP
CY
CY
LB



GROUP 4F CULVERT AT STA. 8021+74

MOBILIZATION

EXCAVATION FOR BOX CULVERTS
47B-3000 CONC FOR BOX CULV
RE-STEEL FOR BOX CULVERT

GROUP 4G CULVERT AT STA. 2077456

MOBILIZATION
EXCAVATION FOR BOX CULVERTS
47B-3000 CONC FOR BOX CULV
RE-STEEL FOR BOX CULVERT
REMOVE STRUCTURE

AT STA. 2077456

GROUP 5 SEEDING

MOBILIZATION

SEEDING, TYPE A
SEEDING, TYPE B
SEEDING, TYPE WETLAND
MULCH

GROUP 6 BRIDGE AT STA. 1375+45

MOBILIZATION
CONC FOR PVMT APPROACHES CLASS 47BD-4000
EPOXY COATED RE-STEEL FOR PVMT APPROACH
ABUTMENT NO.1 EXCAVATION
ABUTMENT NO.2 EXCAVATION
PIER NO.1 EXCAVATION
PIER NO.2 EXCAVATION
PREFORMED EXPANSION JOINT, TYPE A
EXPANSION BEARING, TFE TYPE
FIXED BEARING
47B-3000 CONC FOR BRIDGE
47BD-4000 CONC FOR BRIDGE
REMOVE STRUCTURE
AT STA. 1377400
STEEL SUPERSTRUCTURE
1375+45
CONCRETE SLOPE PROTECTION
EPOXY COATED RE-STEEL
SUBSURFACE DRAINAGE MATTING
HP 12"X53# STEEL PILING
TEST PILE
7' PEDESTRIAN RAIL (CHAIN LINK TYPE)
DRAINAGE SYSTEM
1375+45
TEMP BRIDGE SHORING
1 1/2"™ CONDUIT IN BRIDGE
GRANULAR BACKFILL

GROUP 6A BRIDGE AT STA. 2031+29.19

MOBILIZATION

CONC FOR PVMT APPROACHES CLASS 47BD-4000

EPOXY COATED RE-STEEL FOR PVMT APPROACH

ABUTMENT NO.1l EXCAVATION

ABUTMENT NO.2 EXCAVATION

PIER NO.1 EXCAVATION

PREFORMED EXPANSION JOINT, TYPE A

FIXED BEARING

47B-3000 CONC FOR BRIDGE

47BD-4000 CONC FOR BRIDGE

PRECAST/PRESTRESSED CONC SUPERSTR
2031+29.19

LUMP
1,605
303
29,397
LUMP
2,345
451
48,278
1
LUMP
71
27
1
221
LUMP
738
133,974
LUMP
LUMP
LUMP
LUMP
284
30
10
1,496
1,557
1
LUMP
2,506
524,598
340
21,385
12
323
1
LUMP
1,101
1,097
LUMP
265
48,730
LUMP
LUMP
LUMP
147
12
403
557
LUMP

LUMP
CY
CY
LB

LUMP
CY
CY
LB
EACH

LUMP
ACRE
ACRE
ACRE
TON

LUMP
CY
LB
LUMP
LUMP
LUMP
LUMP
LF
EACH
EACH
CY
CY
EACH

LUMP

SY
LB
SY
LF
EACH
LF
EACH

LUMP
LF
CY

LUMP
CY
LB
LUMP
LUMP
LUMP
LF
EACH
CY
CY
LUMP



STRUC STEEL FOR SUBSTRUCTURE
CONCRETE SLOPE PROTECTION
EPOXY COATED RE-STEEL
SUBSURFACE DRAINAGE MATTING
HP 12"X53# STEEL PILING

TEST PILE

GRANULAR BACKFILL

GROUP 6B BRIDGE AT STA. 2031+29.19

MOBILIZATION
CONC FOR PVMT APPROACHES CLASS 47BD-4000
EPOXY COATED RE-STEEL FOR PVMT APPROACH
ABUTMENT NO.1l EXCAVATION
ABUTMENT NO.2 EXCAVATION
PIER NO.1 EXCAVATION
PREFORMED EXPANSION JOINT, TYPE A
FIXED BEARING
47B-3000 CONC FOR BRIDGE
47BD-4000 CONC FOR BRIDGE
STEEL SUPERSTRUCTURE
2031+29.19
STRUC STEEL FOR SUBSTRUCTURE
CONCRETE SLOPE PROTECTION
EPOXY COATED RE-STEEL
SUBSURFACE DRAINAGE MATTING
HP 12"X53# STEEL PILING
TEST PILE
GRANULAR BACKFILL

GROUP 6C BRIDGE AT STA. 1408+57.10 LT.

MOBILIZATION
INTERLOCKING CONCRETE PAVER BLOCK
CONC FOR PVMT APPROACHES CLASS 47BD-4000
EPOXY COATED RE-STEEL FOR PVMT APPROACH
ABUTMENT NO.1 EXCAVATION
ABUTMENT NO.2 EXCAVATION
PIER NO.1 EXCAVATION
PIER NO.2 EXCAVATION
PIER NO.3 EXCAVATION
PREFORMED EXPANSION JOINT, TYPE A
EXPANSION BEARING, TFE TYPE
FIXED BEARING
47B-3000 CONC FOR BRIDGE
47BD-4000 CONC FOR BRIDGE
REMOVE STRUCTURE
AT STA. 1409+00 LT.
STEEL SUPERSTRUCTURE
1408+57.10 LT.
CONCRETE SLOPE PROTECTION
EPOXY COATED RE-STEEL
SUBSURFACE DRAINAGE MATTING
HP 12"X53# STEEL PILING
TEST PILE
7' PEDESTRIAN RAIL (CHAIN LINK TYPE)
DRAINAGE SYSTEM
1408+57.10 LT.
1 1/2"™ CONDUIT IN BRIDGE
GRANULAR BACKFILL

GROUP 6D BRIDGE AT STA. 1408+38.15 LT.

MOBILIZATION

INTERLOCKING CONCRETE PAVER BLOCK

CONC FOR PVMT APPROACHES CLASS 47BD-4000
EPOXY COATED RE-STEEL FOR PVMT APPROACH
ABUTMENT NO.1 EXCAVATION

4,030
1,122
160,910
180
4,750
3
505
LUMP
265
48,730
LUMP
LUMP
LUMP
147
6
393
489
LUMP
3,905
1,122
152,040
180
4,450
3
505
LUMP
1,762
274
50,283
LUMP
LUMP
LUMP
LUMP
LUMP
147
24
6
1,116
791
1
LUMP
961
351,685
178
6,650
8
566
1
541
372
LUMP
1,762
270
50,165
LUMP

LB
SY
LB
SY
LF
EACH
CY

LUMP
CY
LB
LUMP
LUMP
LUMP
LF
EACH
CY
CY
LUMP

LB
SY
LB
SY
LF
EACH
CY

LUMP
SF
CY
LB
LUMP
LUMP
LUMP
LUMP
LUMP
LF
EACH
EACH
CY
CY
EACH

LUMP

SY
LB
SY
LF
EACH
LF
EACH

LF
CY

LUMP
SF
CY
LB
LUMP



ABUTMENT NO.2 EXCAVATION
PIER NO.1 EXCAVATION
PIER NO.2 EXCAVATION
PIER NO.3 EXCAVATION
PREFORMED EXPANSION JOINT, TYPE A
EXPANSION BEARING, TFE TYPE
FIXED BEARING
47B-3000 CONC FOR BRIDGE
47BD-4000 CONC FOR BRIDGE
PRECAST/PRESTRESSED CONC SUPERSTR
1408+38.15 LT.
REMOVE STRUCTURE
AT STA. 1409+400 LT.
STRUC STEEL FOR SUBSTRUCTURE
CONCRETE SLOPE PROTECTION
EPOXY COATED RE-STEEL
SUBSURFACE DRAINAGE MATTING
HP 12"X53# STEEL PILING
TEST PILE
7' PEDESTRIAN RAIL (CHAIN LINK TYPE)
DRAINAGE SYSTEM
1408+38.15 LT.
1 1/2"™ CONDUIT IN BRIDGE
GRANULAR BACKFILL

GROUP 6E BRIDGE AT STA. 1407+76.14 RT.

MOBILIZATION
INTERLOCKING CONCRETE PAVER BLOCK
CONC FOR PVMT APPROACHES CLASS 47BD-4000
EPOXY COATED RE-STEEL FOR PVMT APPROACH
ABUTMENT NO.1 EXCAVATION
ABUTMENT NO.2 EXCAVATION
PIER NO.1 EXCAVATION
PIER NO.2 EXCAVATION
PIER NO.3 EXCAVATION
PREFORMED EXPANSION JOINT, TYPE A
EXPANSION BEARING, TFE TYPE
FIXED BEARING
47B-3000 CONC FOR BRIDGE
47BD-4000 CONC FOR BRIDGE
REMOVE STRUCTURE
AT STA. 1409400 RT.
STEEL SUPERSTRUCTURE
1407+76.14 RT.
CONCRETE SLOPE PROTECTION
EPOXY COATED RE-STEEL
SUBSURFACE DRAINAGE MATTING
HP 12"X53# STEEL PILING
TEST PILE
7' PEDESTRIAN RAIL (CHAIN LINK TYPE)
DRAINAGE SYSTEM
1407+76.14 RT.
1 1/2"™ CONDUIT IN BRIDGE
GRANULAR BACKFILL

GROUP 6F BRIDGE AT STA. 1407+95.09 RT.

MOBILIZATION

INTERLOCKING CONCRETE PAVER BLOCK

CONC FOR PVMT APPROACHES CLASS 47BD-4000
EPOXY COATED RE-STEEL FOR PVMT APPROACH
ABUTMENT NO.1 EXCAVATION

ABUTMENT NO.2 EXCAVATION

PIER NO.1 EXCAVATION

PIER NO.2 EXCAVATION

PIER NO.3 EXCAVATION

PREFORMED EXPANSION JOINT, TYPE A

LUMP
LUMP
LUMP
LUMP

146

36

12

982

1,017
LUMP

1

2,585

958

409,990

188

7,680

8

566

1

540

505
LUMP

1,762

267

48,864
LUMP
LUMP
LUMP
LUMP
LUMP

146

24

6

1,092

794

1
LUMP

982

350,065

179

6,835

8

446

1

542

372
LUMP

1,760

265

49,105
LUMP
LUMP
LUMP
LUMP
LUMP

149

LUMP
LUMP
LUMP
LUMP
LF

EACH
EACH
CY

CcY

LUMP

EACH

LB
SY
LB
SY
LF
EACH
LF
EACH

LF
CY

LUMP
SF
CY
LB
LUMP
LUMP
LUMP
LUMP
LUMP
LF
EACH
EACH
CY
CY
EACH

LUMP

SY
LB
SY
LF
EACH
LF
EACH

LF
CY

LUMP
SF
CY
LB
LUMP
LUMP
LUMP
LUMP
LUMP
LF



EXPANSION BEARING, TFE TYPE
FIXED BEARING
47B-3000 CONC FOR BRIDGE
47BD-4000 CONC FOR BRIDGE
PRECAST/PRESTRESSED CONC SUPERSTR
1407+95.09 RT.
PREP BRIDGE
1407+95.09 RT.
STRUC STEEL FOR SUBSTRUCTURE
STEEL DIAPHRAGM
CONCRETE SLOPE PROTECTION
EPOXY COATED RE-STEEL
SUBSURFACE DRAINAGE MATTING
HP 12"X53# STEEL PILING
TEST PILE
7' PEDESTRIAN RAIL (CHAIN LINK TYPE)
DRAINAGE SYSTEM
1407+95.09 RT.
1 1/2"™ CONDUIT IN BRIDGE
GRANULAR BACKFILL

GROUP 6G BRIDGE AT STA. 1425+25 LT.

MOBILIZATION

EXCAVATION (ESTABLISHED QUANTITY)
RIPRAP FILTER FABRIC

CONC FOR PVMT APPROACHES CLASS 47BD-4000
EPOXY COATED RE-STEEL FOR PVMT APPROACH
ABUTMENT NO.1 EXCAVATION

ABUTMENT NO.2 EXCAVATION

BENT NO.1 EXCAVATION

BENT NO.2 EXCAVATION

47B-3000 CONC FOR BRIDGE

47BD-4000 CONC FOR BRIDGE

STRUC STEEL FOR SUBSTRUCTURE

ROCK RIPRAP, TYPE B

SALVAGING AND PLACING TOPSOIL ON RIPRAP
EPOXY COATED RE-STEEL

HP 12"X53# STEEL PILING

TEST PILE

STEEL SHEET PILING

GRANULAR BACKFILL

GROUP 6H BRIDGE AT STA. 1425+25 RT.

MOBILIZATION

EXCAVATION (ESTABLISHED QUANTITY)
RIPRAP FILTER FABRIC

CONC FOR PVMT APPROACHES CLASS 47BD-4000
EPOXY COATED RE-STEEL FOR PVMT APPROACH
ABUTMENT NO.1 EXCAVATION

ABUTMENT NO.2 EXCAVATION

BENT NO.1l EXCAVATION

BENT NO.2 EXCAVATION

47B-3000 CONC FOR BRIDGE

47BD-4000 CONC FOR BRIDGE

STRUC STEEL FOR SUBSTRUCTURE

ROCK RIPRAP, TYPE B

SALVAGING AND PLACING TOPSOIL ON RIPRAP
EPOXY COATED RE-STEEL

HP 12"X53# STEEL PILING

TEST PILE

STEEL SHEET PILING

GRANULAR BACKFILL

36
12
975
999
LUMP

655

5

1,036
355,440
175
7,325

8

446

1

541
490

LUMP

1,825

300

193

35,320
LUMP
LUMP
LUMP
LUMP

79

239

4,500

325

75

73,355

2,735

2,990
360

LUMP

1,825

300

193

35,320
LUMP
LUMP
LUMP
LUMP

79

239

4,500

325

75

73,355

2,735

2,990
360

EACH
EACH
CY
CY
LUMP

EACH

LB
EACH
SY
LB
SY
LF
EACH
LF
EACH

LF
CY

LUMP
CY
SY
CY
LB
LUMP
LUMP
LUMP
LUMP
CY
CY
LB
TON
SY
LB
LF
EACH
SF
CY

LUMP
CY
SY
CY
LB
LUMP
LUMP
LUMP
LUMP
CY
CY
LB
TON
SY
LB
LF
EACH
SF
CY



GROUP 6I BRIDGE AT STA. 1454+15.12 LT.

SANDBLASTING
MOBILIZATION
CONC FOR PVMT APPROACHES CLASS 47BD-4000
EPOXY COATED RE-STEEL FOR PVMT APPROACH
PREFORMED EXPANSION JOINT, TYPE A
CLASS I REPAIR
CLASS II REPAIR
CLASS III REPAIR
PLACE, FINISH, & CURE CONC OVERLAY-SF
47BD-4000 CONC FOR BRIDGE
CONCRETE FOR OVERLAYS-SF
PREP BRIDGE
1454+15.12 LT.
STRUC STEEL FOR SUBSTRUCTURE
EPOXY COATED RE-STEEL
CONCRETE COATING
CONCRETE REPAIR

GROUP 6J BRIDGE AT STA. 1454+15.12 RT.

MOBILIZATION

CONC FOR PVMT APPROACHES CLASS 47BD-4000
EPOXY COATED RE-STEEL FOR PVMT APPROACH
ABUTMENT NO.1 EXCAVATION

ABUTMENT NO.2 EXCAVATION

PIER NO.1l EXCAVATION
PIER NO.2 EXCAVATION
PIER NO.3 EXCAVATION
PIER NO.4 EXCAVATION
PIER NO.5 EXCAVATION
PIER NO.6 EXCAVATION
PIER NO.7 EXCAVATION
PIER NO.8 EXCAVATION
PIER NO.9 EXCAVATION

PIER NO.10 EXCAVATION
PIER NO.11l EXCAVATION
PIER NO.12 EXCAVATION
PIER NO.13 EXCAVATION
PIER NO.14 EXCAVATION
DECK JOINT SEAL, TYPE IV
EXPANSION BEARING, TFE TYPE
FIXED BEARING
47B-3000 CONC FOR BRIDGE
47BD-4000 CONC FOR BRIDGE
PREP BRIDGE
1454+15.12 RT.
ACCESS BRIDGE
STEEL SUPERSTRUCTURE
1454+15.12 RT.
STRUC STEEL FOR SUBSTRUCTURE
EPOXY COATED RE-STEEL
SUBSURFACE DRAINAGE MATTING
HP 12"X53# STEEL PILING
TEST PILE
STEEL SHEET PILING
DECK DRAINAGE SYSTEM
STRIP SEALS
GRANULAR BACKFILL

GROUP 6K BRIDGE AT STA. 2023+21.50

MOBILIZATION

CONC FOR PVMT APPROACHES CLASS 47BD-4000
EPOXY COATED RE-STEEL FOR PVMT APPROACH
GEOGRID WALL

ABUTMENT NO.1 EXCAVATION

ABUTMENT NO.2 EXCAVATION

840
LUMP

173
24,455
616
6,449
1,290
129
6,449
114
358

23,670
4,230

LUMP
20

LUMP

191

35,612
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP

78

90

18

2,675

1,897

1

LUMP
LUMP

8,690

892,693

60

18,815

30

6,379
LUMP

78

356

LUMP
288
55,200
17,205

LUMP

LUMP

LF
LUMP
CY
LB
LF
SY
SY
SY
SY
CY
CY
EACH

LB
LB
LUMP
SF

LUMP
CY

LB

LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LF

EACH
EACH
CY

CY

EACH

LUMP
LUMP

LB
LB
SY
LF
EACH
SF
LUMP
LF
CY

LUMP
CY
LB
SF
LUMP
LUMP



PREFORMED EXPANSION JOINT, TYPE B
EXPANSION BEARING, TFE TYPE
FIXED BEARING
47B-3000 CONC FOR BRIDGE
47BD-4000 CONC FOR BRIDGE
STEEL SUPERSTRUCTURE
2023+21.50
STRUC STEEL FOR SUBSTRUCTURE
EPOXY COATED RE-STEEL
SUBSURFACE DRAINAGE MATTING
HP 12"X53# STEEL PILING
TEST PILE
7' PEDESTRIAN RAIL (CHAIN LINK TYPE)
GRANULAR BACKFILL
SELECT GRANULAR BACKFILL

GROUP 7 GUARDRAIL

MOBILIZATION

W-BEAM GUARDRAIL

THRIE-BEAM GUARDRAIL

BRIDGE APPROACH SECTIONS

SPECIAL BR APPROACH SECTION
BULLNOSE-12.5"

GUARDRAIL END TREATMENT, TYPE I
GUARDRAIL END TREATMENT, TYPE II
W-THRIE BEAM TRANSITION SECTION

GROUP 7B FENCE

MOBILIZATION

6' CHAIN-LINK FENCE

CHNNL CRSS,TYPE A, 6' CH-LNK FENCE
END POST FOR 6' CH-LINK FENCE

CORNER POST FOR 6' CH-LNK FENCE

PULL POST FOR 6' CH-LNK FENCE

DRAIN STRUC TERM FOR 6' C-LNK FENCE
45" VEHICLE GATE FOR 6' CH-LNK FENCE

GROUP 8B ELECTRICAL

TEMPORARY TRAFFIC SIGNAL

AT OAK HILL ROAD
TEMPORARY TRAFFIC SIGNAL

AT TEMPORARY RAMP 3000
TEMPORARY TRAFFIC SIGNAL

AT BAY ROAD
MOBILIZATION
PULL BOX, TYPE PB-1
PULL BOX, TYPE PB-1A
PULL BOX, TYPE PB-2
PULL BOX, TYPE PB-2A
PULL BOX, TYPE PB-5
PULL BOX, TYPE PB-6
TRAFFIC SIGNAL, TYPE TS-1
TRAFFIC SIGNAL, TYPE TS-2
PEDESTAL POLE, TYPE PP-10
VEHICLE DETECTOR, TYPE A PREFORMED
VEHICLE DETECTOR, TYPE B PREFORMED
VEHICLE DETECTOR, TYPE TD-3
ST LIGHT UNIT, SL-BT-40-15-0.20
ST LIGHT UNIT, SL-S-40-4-0.20
ST LIGHT UNIT SL-BT-40-12-0.20
UNDERDECK LUMINAIRE, TYPE UD-200
MAST ARM SIGNAL POLE, MP-35
MAST ARM SIGNAL POLE, MP-60
LIGHTING CONTROL CENTER, R-3
1 1/2"™ CONDUIT IN TRENCH

148
8
8
1,945
296
LUMP

14,005
232,995
1,335
6,110

4

222
3,735
25,168

LUMP
1,543
1,912

LUMP
23,022

16

84
56

LUMP

LF
EACH
EACH
CY
CcY
LUMP

LB
LB
SY
LF
EACH
LF
CcY
CY

LUMP
LF

LF

EACH
EACH
EACH
EACH
EACH
EACH

LUMP
LF

EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH

EACH

LUMP
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
LF



2" CONDUIT IN TRENCH

3" CONDUIT IN TRENCH

1 1/2" CONDUIT UNDER ROADWAY
2" CONDUIT UNDER ROADWAY

3" CONDUIT UNDER ROADWAY

3/C #14 AWG TRAF SIG CABLE
12/C #14 AWG TRAF SIG CABLE

2/C #14 AWG DETECTOR LEAD-IN CABLE

GROUNDING CONDUCTOR

SERVICE CABLE

STREET LIGHT CABLE, NO. 6 BARE
STREET LIGHT CABLE, NO. 6 USE
UNINTERRUPTIBLE POWER SUPPLY

INST TRAF SIG CONTROLLER, TC-2070

REMOVE TRAFFIC SIGNAL
AT OAK HILL ROAD
RELOCATE LIGHT POLE
TEMP LIGHTING SYSTEM, TYPE
II

OPER & MAINT OF TEMP LIGHT SYSTEM, TYPE

II

GROUP 8C SIGNING

MOBILIZATION

REMOVE SIGN

TYPE A SIGN

TYPE B SIGN

4" X 4™ WOOD SIGN SUPPORT

4" X 6" WOOD SIGN SUPPORT
STRUC STEEL FOR SIGN SUPPORTS
24" SIGN SUPPORT FOOTING

30" SIGN SUPPORT FOOTING

36" SIGN SUPPORT FOOTING
REMOVE SIGN, POST, AND FOOTING

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II

BARRICADE, TYPE III

TEMPORARY SIGN DAY

SIGN DAY

CONTRACTOR FURNISHED SIGN DAY
TEMP PAVEMENT MARKING REMOVAL
TEMP PVMT MARKING, TYPE PAINT
TUBULAR POST

CHANNELIZING BLOCK

FLASHING ARROW PANEL

CONCRETE PROTECTION BARRIER
INERTIAL BARRIER SYSTEM
REPLACEMENT MODULE

TRAFFIC CONTROL MANAGEMENT
TRAINING

MOBILIZATION

RENTAL OF LOADER, FULLY OPERATED
RENTAL OF DUMP TRUCK, FULLY OPERATED
RENTAL OF SKID LOADER, FULLY OPERATED
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.

TEMPORARY SEEDING

CONTOUR CULTIVATION OF BACKSLOPES

TEMPORARY SILT CHECK

TEMPORARY SILT FENCE

TEMPORARY EARTH CHECK
TEMPORARY MULCH

2,210
84
1,082
255
570
1,611
539
3,298
1,788
66
11,178
22,355

1,000

LUMP

171
851
32
119
8,583

20

190,950
47,560
910
118,350
26,300
300,570
301,778
600
900
6,449
8,287
13
14
955
12,000
LUMP
375
1,200
1,200
375
10
7,000
13,000
10,000
2,000
20

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
EACH
EACH
EACH

EACH
EACH

DAY

LUMP
EACH
SF
SF
LF
LF
LB
EACH
EACH
EACH
EACH

BDAY
BDAY
EACH
EACH
EACH
LF
LF
EACH
EACH
DAY
LF
EACH
EACH
DAY
HOUR
LUMP
HOUR
HOUR
HOUR
HOUR
ACRE
LF
LF
LF
LF
TON



